

EXHIBIT

2

tabbles

10/10/2022	Oil Sand	Oil Sand	Oil Sand	Asphalt	Asphalt	Asphalt	Type B	Type B	TYPE B	Hot Mix	Hot Mix	Hot Mix
ROAD MATERIALS	Ready Mix	Ready Mix	Ready Mix	Hot Mix	Hot Mix	Hot Mix	Hot or Cold	Hot or Cold	Hot or Cold	Cold Laid	Cold Laid	Cold Laid
	DEL	PU	Hauling	Type D	Type D	Type D	DEL	PU	Hauling	Type D	Type D	Type D
				DELV	PU	Hauling				DEL	PU	Hauling
Richard Drake Const												
Powderly, Tx												
Precinct 1	95.55		13.75	102.45		13.75				98.55		13.75
Precinct 2	95.80		14.00	102.70		14.00				98.80		14.00
Precinct 3	93.00		11.20	99.90		11.20				96.00		11.20
Precinct 4 Ridgeway	94.00		12.20	100.90		12.20				97.00		12.20
Precinct 4 Birthright	91.40		9.60	98.30		9.60				94.20		9.60
County Wide		81.80	0.27		88.70	0.27					84.80	0.27
R.K. Hall Materials												
Paris, TX												
Precinct 1	89.00			99.00						94.00		
Precinct 2	89.00			99.00						94.00		
Precinct 3	87.55			97.55						92.50		
Precinct 4 Ridgeway	87.55			97.55						92.50		
Precinct 4 Birthright	87.55			97.55						92.50		
County Wide		80.00			90.00						85.00	
Wood County Asphalt												
Mineola, TX												
Precinct 1												
Precinct 2												
Precinct 3												
Precinct 4 Ridgeway												
Precinct 4 Birthright												
County Wide	107.00	87.00		124.00	104.00					121.50	102.00	
Sustainable Pavement												
Dallas, TX												
Precinct 1										95.50	65.00	
Precinct 2										95.50	65.00	
Precinct 3										95.50	65.00	
Precinct 4 Ridgeway										95.50	65.00	
Precinct 4 Birthright										95.50	65.00	

	A	B	C	D	E	F	G	H	I	J	K	L	M	N	O	P	Q	R	S	T
1																				
2																				
3																				
4																				
5																				
6																				
7																				
8																				
9																				
10																				
11																				
12																				
13																				
14																				
15																				
16																				
17																				
18																				
19																				
20																				
21																				
22																				
23																				
24																				
25																				
26																				
27																				
28																				
29																				
30																				
31																				
32																				
33																				
34																				
35																				
36																				

BID TABULATION - CULVERTS

BURGIN PIPE & SUPPLY

COMMENTS:

POLYETHYLENE PIPE

DOUBLE WALL PIPE CULVERTS

DEL.

12"

15"

18"

24"

30"

36"

42"

48"

60"

16 Gg

PICK-UP

12 Gg

PICK-UP

14 Gg

PICK-UP

16 Gg

PICK-UP

12"

PICK-UP

15"

PICK-UP

18"

PICK-UP

24"

PICK-UP

30"

PICK-UP

36"

PICK-UP

48"

PICK-UP

50"

PICK-UP

12"

PICK-UP

**FYR 2023 ROAD OIL
COUNTY WIDE**

Vendor	Crude Delivered	Picked Up	Refined Delivered	Picked Up
Bryan & Bryan Henderson, Tx	No Bid	No Bid	730.00 per Ton	700.00 per Ton

Blazer Resources * Leesburg, TX	85.00	84.50		
Prices are subject to change				

BASA Resources, Inc.* *95% of NYMEX *95% of NYMEX *95% of NYMEX *95% of NYMEX Dallas, TX				
*But no less than \$50 per barrel				

Road Sealant 10/11/2022 Ergon Pit: Mt Pleasant	Road Service Sealant CRS2/gal			Road Service Sealant CRS2P/gal			AC-20-5TR/gal			CSS11 & CSS-1H Emulsion/gal		
	DEL	PU	Haul	DEL	PU	Haul	DEL	PU	Haul	DEL	PU	Haul
Precint 1												
Precint 2												
Precint 3												
Precint 4 Ridgeway												
Precinct 4 Birthright												
County Wide	3.18	3.00	0.18	3.58	3.40	0.18	4.35	3.95	0.40	3.23	3.05	0.18

This Bid is for Full Transport Loads of 5,500 Gallons. Freight is based on a full transport load, even if a full load of materials is not ordered. The Common carrier bills at \$90.00 per hour, after the second hour. Return freight is one-half of the outgoing tariff. Pump and hose charge is \$90.00 per load.

Federal Environmental fee will be added to above prices at rate of \$.49770/ton for asphalt and polymer loads or \$.00150/gal for emulsion loads.

P2 Emulsion

RICK McGinnis 817-307-6411

		Tanker FOB Plant (per Gallon)	Tanker FOB County (per gallon)	Total/Drum FOB Plant (per Gal.)
1	P2 Stabilizer	2.68	2.96	2.90
2	P2 S1	2.68	2.96	2.90
3	P2 "Prime 11 Concentrate" Mixes with 6 parts water to make a prime, 4 parts water to make a tack Prime 11 Concentrate Per Ton Pricing	1.97	2.24	2.19
4	P2RTU	1.93	2.20	2.15
5	P2 Rejuvenator Asphalt Rejuvenator Rejuvenator Per Ton Pricing	2.68	2.96	2.90
6	CWE-2 (CHIP SEAL) CWE-2 Per Ton Pricing	3.01	3.29	3.23
7	CWP (Cold Weather Patch) Year Round Pot Hole Patch Emulsion CWP Per Ton Pricing	3.01	3.29	3.23
8	R.O.C. "Road Over Coat" for Chip Seal Roads	2.83	3.10	3.05

All listed prices are per U.S. Gallon

Minimum Tanker Delivery 5,000 Gallons

Delivery over 250 miles subject to additional charges

Demurrage (trucking charge): First 2 hours free, \$80.00 per hour there after.

Pump Charge (trucking charge): \$80.00 if needed.

Push Charge (trucking charge): \$80.00 per hour

Smaller Quantities Available, Subject to Freight Differential of \$0.25/gal less than 5,000 gal

Return Loads (trucking charge): Subject to charge from delivering freight lime

Extra charges, if applicable:

Containers available for smaller product amounts

"Tote" Containers (275 gallons size each) cost \$100.00 for container cost.

Drum Containers (55 gallons) cost \$35.00 for each container.

Containers are re-usable and can be rinsed out, brought back and re-filled at customer discretion

Containers priced individually and sold only with orders for material

13117927 ROAD MATERIALS WADSW	Seal Coat Gr 2 DEL	Seal Coat Gr 3 PU	Seal Coat Gr 4 DEL	Seal Coat Gr 4 PU	12x18 RAP PU	6x24 RAP PU	RAP 12" DEL	RAP 12" PU	957 RAP PU	Shingles 1/2" minus 12" minus testoffs DEL	Shingles 12" minus testoffs PU
Project 1											
Project 2											
Project 3											
Project 4											
Project 5											
Project 6											
Project 7											
Project 8											
Project 9											
Project 10											
Project 11											
Project 12											
Project 13											
Project 14											
Project 15											
Project 16											
Project 17											
Project 18											
Project 19											
Project 20											
Project 21											
Project 22											
Project 23											
Project 24											
Project 25											
Project 26											
Project 27											
Project 28											
Project 29											
Project 30											
Project 31											
Project 32											
Project 33											
Project 34											
Project 35											
Project 36											
Project 37											
Project 38											
Project 39											
Project 40											
Project 41											
Project 42											
Project 43											
Project 44											
Project 45											
Project 46											
Project 47											
Project 48											
Project 49											
Project 50											
Project 51											
Project 52											
Project 53											
Project 54											
Project 55											
Project 56											
Project 57											
Project 58											
Project 59											
Project 60											
Project 61											
Project 62											
Project 63											
Project 64											
Project 65											
Project 66											
Project 67											
Project 68											
Project 69											
Project 70											
Project 71											
Project 72											
Project 73											
Project 74											
Project 75											
Project 76											
Project 77											
Project 78											
Project 79											
Project 80											
Project 81											
Project 82											
Project 83											
Project 84											
Project 85											
Project 86											
Project 87											
Project 88											
Project 89											
Project 90											
Project 91											
Project 92											
Project 93											
Project 94											
Project 95											
Project 96											
Project 97											
Project 98											
Project 99											
Project 100											